INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -1
VENDOR RANKING
CALL ORDER 160 CONTRACT ID : R -28197-A COUNTIES CASS
LETTING DATE 07/16/08 10:00 AM DISTRICT : 64
CONTRACT TIME 05/22/09 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 1471004
1471004
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0997978 PHEND & BROWN INC $ 1,013,838.13 100.0000%
2 35-1139301 E & B PAVING INC $ 1,073,166.10 105.8518%
3 35-1621699 CENTRAL PAVING INC $ 1,122,110.64 110.6795%



TESTING FOR CONTAMINATED MATERIALS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -2
TABULATION OF BIDS
ROUTE Us 35
CALL ORDER 160 CONTRACT ID : R -28197-A COUNTIES CASS
LETTING DATE 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|PHEND & BROWN INC |[E & B PAVING INC | CENTRAL PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 17000.00000 17000.00]| 18000.00000 18000.00]| 15000.00000 15000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0007 110-01001 LUMP | 50691.90000 50691.90] 53700.00000 53700.00|] 137854.00000 137854.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 10138.38000 10138.38] 21400.00000 21400.00| 10000.00000 10000.00
CLEARING RIGHT OF WAY | |
0009 202-02240 60.000 m2 | 120.00000 7200.00| 15.00000 900.00] 15.00000 900.00
PAVEMENT REMOVAL | |
0010 202-03000 LUMP | 8500.00000 8500.00] 8500.00000 8500.00] 8500.00000 8500.00
HOUSES AND BUILDINGS, REMOVE PARCEL NO. | |
4 | | |
0011 202-05545 925.000 m3 | 64.00000 59200.00] 64.00000 59200.00] 64.00000 59200.00
REGULATED MATERIALS, DISPOSE, C | |
0012 202-05550 925.000 m3 | 18.00000 16650.00] 18.00000 16650.00] 18.00000 16650.00
REGULATED MATERIALS, REMOVE, C | |
0013 202-05556 925.000 Mg | 22.00000 20350.00] 22.00000 20350.00] 22.00000 20350.00
REGULATED MATERIALS, TRANSPORT, C | |
0014 202-08429 3000.000 L | 1.20000 3600.00] 1.20000 3600.00] 1.20000 3600.00
REGULATED MATERIALS, DISPOSE, B | |
0015 202-08430 3000.000 L | 0.70000 2100.00] 0.70000 2100.00] 0.70000 2100.00
REGULATED MATERIALS, REMOVE, B | |
0016 202-08431 3000.000 L | 0.70000 2100.00] 0.70000 2100.00] 0.70000 2100.00
REGULATED MATERIALS, TRANSPORT, B | |
0017 202-09106 10.000 EACH | 150.00000 1500.00]| 150.00000 1500.00]| 150.00000 1500.00
|
|

MTBE AND BTEX (WATER),

24 HOUR RETURN



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -3
TABULATION OF BIDS
ROUTE Us 35
CALL ORDER 160 CONTRACT ID : R -28197-A COUNTIES CASS
LETTING DATE 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|PHEND & BROWN INC |[E & B PAVING INC | CENTRAL PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-52710 530.000 m2 | 12.00000 6360.00] 14.00000 7420.00| 14.00000 7420.00
SIDEWALK, CONCRETE, REMOVE | |
0019 202-92222 16.000 EACH | 180.00000 2880.00] 180.00000 2880.00] 180.00000 2880.00
TESTING FOR CONTAMINATED MATERIALS, TPH | |
(SOIL), 24 HOUR RETURN | |
0020 203-02000 1690.000 m3 | 20.00000 33800.00] 30.00000 50700.00] 22.00000 37180.00
EXCAVATION, COMMON | |
0021 205-03371 10.000 m3 | 20.00000 200.00] 50.00000 500.00] 50.00000 500.00
SEDIMENT REMOVE | |
0022 205-06931 19.000 Mg | 30.00000 570.00] 80.00000 1520.00]| 80.00000 1520.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06937 360.000 m | 7.50000 2700.00] 5.15000 1854.00 | 5.15000 1854.00
TEMPORARY SILT FENCE | |
0024 207-08263 2586.000 m2 | 15.00000 38790.00] 25.00000 64650.00] 20.00000 51720.00
SUBGRADE TREATMENT, TYPE IA | |
0025 207-08267 1939.100 m2 | 8.00000 15512.80] 11.00000 21330.10] 11.00000 21330.10
SUBGRADE TREATMENT, TYPE IIIA | |
0026 211-09264 7.800 m3 | 125.00000 975.00] 90.00000 702.00] 90.00000 702.00
STRUCTURE BACKFILL, TYPE 1 | |
0027 213-09270 23.200 m3 | 175.00000 4060.00 | 135.00000 3132.00] 135.00000 3132.00
FLOWABLE BACKFILL, REMOVEABLE | |
0028 301-07448 518.000 Mg | 50.00000 25900.00] 23.00000 11914.00]| 23.00000 11914.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0029 306-08034 7204.400 m2 | 2.20000 15849.68| 2.50000 18011.00] 1.40000 10086.16
MILLING, ASPHALT, 38 mm | |
0030 306-08043 712.600 m2 | 2.20000 1567.72]| 2.50000 1781.50]| 1.40000 997.64
MILLING, TRANSITION | |
0031 401-07334 824.000 Mg | 150.00000 123600.00] 100.00000 82400.00] 111.50000 91876.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0034 402-07433 76.000 Mg | 160.00000 12160.00]| 125.00000 9500.00]| 122.00000 9272.00
HMA SURFACE, TYPE B | |
0035 402-07441 170.000 Mg | 105.00000 17850.00] 85.00000 14450.00] 100.00000 17000.00
HMA BASE, TYPE B | |
0036 402-07453 64.100 Mg | 145.00000 9294.50]| 115.00000 7371.50]| 130.00000 8333.00
HMA FOR TEMPORARY PAVEMENT | |
0037 406-05520 4.700 Mg | 10.00000 47.00] 500.00000 2350.00] 582.00000 2735.40
ASPHALT FOR TACK COAT | |
0038 604-07899 35.600 m2 | 300.00000 10680.00]| 242.00000 8615.20| 230.00000 8188.00
|

CURB RAMP, CONCRETE, E



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -4
TABULATION OF BIDS
ROUTE Us 35
CALL ORDER : 160 CONTRACT 1ID -28197-A COUNTIES CASS
LETTING DATE 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|PHEND & BROWN INC |[E & B PAVING INC | CENTRAL PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 604-07901 20.500 m2 | 300.00000 6150.00] 205.50000 4212.75]| 265.00000 5432.50
CURB RAMP, CONCRETE, G | |
0040 604-07903 7.500 m2 | 300.00000 2250.00] 183.00000 1372.50]| 240.00000 1800.00
CURB RAMP, CONCRETE, K | |
0041 604-91531 631.800 m2 | 40.00000 25272.00] 56.00000 35380.80] 78.00000 49280.40
SIDEWALK, CONCRETE, 100 mm | |
0042 605-06120 236.000 m | 150.00000 35400.00] 63.50000 14986.00] 80.00000 18880.00
CURB, CONCRETE | |
0043 605-94811 2.000 EACH | 1100.00000 2200.00] 670.00000 1340.00]| 1275.00000 2550.00
CURB TURNOUT | |
0044 610-07487 1511.500 Mg | 70.00000 105805.00] 80.00000 120920.00] 50.00000 75575.00
HMA FOR APPROACHES, TYPE B | |
0045 610-08446 222.700 m2 | 62.00000 13807.40]| 79.00000 17593.30]| 66.45000 14798.42
PCCP FOR APPROACHES, 150 mm | |
0046 610-09108 607.800 m2 | 75.00000 45585.00 80.00000 48624.00] 79.65000 48411.27
PCCP FOR APPROACHES, 225 mm | |
0047 615-06490 10.000 EACH | 155.00000 1550.00]| 130.00000 1300.00]| 130.00000 1300.00
RIGHT OF WAY MARKER | |
0048 615-06505 7.000 EACH | 525.00000 3675.00] 720.00000 5040.00] 720.00000 5040.00
MONUMENT, B | |
0049 616-02320 12.000 m2 | 55.00000 660.00] 10.00000 120.00] 10.00000 120.00
GEOTEXTILES | |
0050 616-06405 4.800 Mg | 90.00000 432.00 | 100.00000 480.00 | 100.00000 480.00
RIPRAP, REVETMENT | |
0051 621-01004 3.000 EACH | 125.00000 375.00] 575.00000 1725.00]| 125.00000 375.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0052 621-06545 0.100 Mg | 1625.00000 162.50]| 1625.00000 162.50]| 1625.00000 162.50
FERTILIZER | |
0053 621-06557 51.000 kg | 10.45000 532.95] 10.45000 532.95] 10.45000 532.95
SEED MIXTURE, T | |
0054 621-06560 857.000 m2 | 1.50000 1285.50| 1.50000 1285.50| 1.50000 1285.50
MULCHED SEEDING, U | |
0055 621-06565 1.400 Mg | 650.00000 910.00] 650.00000 910.00] 650.00000 910.00
MULCHING MATERIAL | |
0056 621-06567 38.200 kL | 5.00000 191.00]| 5.00000 191.00]| 5.00000 191.00
WATER | | |
0057 621-06575 2123.000 m2 | 3.85000 8173.55]| 4.50000 9553.50]| 3.85000 8173.55
|

SODDING, NURSERY



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -5
TABULATION OF BIDS
ROUTE Us 35
CALL ORDER 160 CONTRACT 1ID R -28197-A COUNTIES CASS
LETTING DATE 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-0997978 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|PHEND & BROWN INC |[E & B PAVING INC | CENTRAL PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 628-09402 6.000 MOS | 3000.00000 18000.00]| 2275.98000 13655.88]| 2700.00000 16200.00
FIELD OFFICE, B | |
0059 715-05118 108.200 m | 60.00000 6492.00] 180.00000 19476.00| 180.00000 19476.00
PIPE, TYPE 1, CIRCULAR, 300 mm | |
0060 715-05168 14.000 m | 150.00000 2100.00] 180.00000 2520.00] 180.00000 2520.00
PIPE, TYPE 3, CIRCULAR, 300 mm | |
0061 715-09064 42.200 m | 45.00000 1899.00| 45.00000 1899.00| 45.00000 1899.00
VIDEO INSPECTION FOR PIPE | |
0062 715-46000 4.000 EACH | 300.00000 1200.00]| 445.00000 1780.00]| 445.00000 1780.00
PIPE END SECTION, 300 mm | |
0063 720-44000 7.000 EACH | 700.00000 4900.00 | 600.00000 4200.00 | 600.00000 4200.00
CASTING, ADJUST TO GRADE | |
0064 720-44296 4.000 EACH | 500.00000 2000.00] 600.00000 2400.00] 600.00000 2400.00
CAP INLET | |
0065 720-45275 5.000 EACH | 1100.00000 5500.00] 1500.00000 7500.00 | 1500.00000 7500.00
PIPE CATCH BASIN, 600 mm | |
0066 720-99416 4.000 EACH | 2400.00000 9600.00| 2600.00000 10400.00]| 2600.00000 10400.00
CATCH BASIN, B15 | |
0067 732-09163 8.000 EACH | 140.00000 1120.00| 140.00000 1120.00]| 140.00000 1120.00
TEST FOR CONTAMINATED MTRLS, CLOSURE | |
SAMPLES | | |
0068 801-03290 4.000 EACH | 120.00000 480.00] 220.00000 880.00] 220.00000 880.00
CONSTRUCTION SIGN, C | |
0069 801-06203 2637.000 m | 0.50000 1318.50] 0.50000 1318.50] 0.50000 1318.50
TEMPORARY PAVEMENT MARKING, 100 mm | |
0070 801-06640 28.000 EACH | 108.00000 3024.00] 198.00000 5544.00] 198.00000 5544.00
CONSTRUCTION SIGN, A | |
0071 801-06775 LUMP | 24000.00000 24000.00] 50000.00000 50000.00] 57000.00000 57000.00
MAINTAINING TRAFFIC | |
0072 801-07612 18.000 m | 15.00000 270.00] 15.00000 270.00] 15.00000 270.00
TEMPORARY PAVEMENT MARKING, 600 mm | |
0073 802-05701 179.000 m | 28.50000 5101.50] 53.12000 9508.48 | 28.50000 5101.50
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0074 802-05702 7.500 m | 23.50000 176.25] 54.34000 407.55] 23.50000 176.25
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 24.500 m2 | 205.00000 5022.50] 193.44000 4739.28]| 205.00000 5022.50
|
|

LEGEND, 2.03 mm THICKNESS



LINE, THERMOPLASTIC, SOLID, YELLOW,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -6
TABULATION OF BIDS
ROUTE : US 35
CALL ORDER : 160 CONTRACT 1ID R -28197-A COUNTIES : CASS
LETTING DATE : 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-0997978 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|PHEND & BROWN INC |[E & B PAVING INC | CENTRAL PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76035 8.000 m2 | 148.00000 1184.00]| 184.70000 1477.60]| 148.00000 1184.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND 2.54 mm THICKNESS | |
0077 805-01815 4.000 EACH | 1850.00000 7400.00| 2247.36000 8989.44| 1850.00000 7400.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | |
0078 805-01819 4.000 m | 65.00000 260.00] 51.54000 206.16| 65.00000 260.00
CONDUIT, STEEL, GALVANIZED, 50 mm, | |
ABOVE GROUND | |
0079 805-01879 1.000 EACH | 650.00000 650.00] 699.53000 699.53| 650.00000 650.00
SIGNAL SERVICE, INSTALL | |
0080 805-78010 1.000 EACH | 825.00000 825.00| 1082.12000 1082.12] 825.00000 825.00
CONTROLLER AND CABINET, FLASHER, SOLID | |
STATE | | |
0081 805-78190 4.000 EACH | 350.00000 1400.00]| 343.44000 1373.76| 350.00000 1400.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm | |
AMBER | | |
0082 805-78195 4.000 EACH | 325.00000 1300.00]| 301.24000 1204.96| 325.00000 1300.00
TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED | |
0083 805-78415 4.000 EACH | 1550.00000 6200.00] 1857.96000 7431.84| 1550.00000 6200.00
SPAN, CATENARY, AND TETHER | |
0084 805-78420 4.000 EACH | 300.00000 1200.00]| 265.17000 1060.68]| 300.00000 1200.00
DISCONNECT HANGER | |
0085 805-78467 34.000 m | 10.00000 340.00] 13.05000 443.70 | 10.00000 340.00
SIGNAL CABLE, 3C 8GA. | |
0086 805-78485 182.000 m | 8.00000 1456.00]| 9.33000 1698.06 | 8.00000 1456.00
SIGNAL CABLE, 5C 14GA. | |
0087 805-81032 4.000 EACH | 4150.00000 16600.00] 3594.49000 14377.96| 4150.00000 16600.00
SIGNAL STRAIN POLE, STEEL, 9.2m | |
0088 808-04298 1.000 EACH | 400.00000 400.00] 400.00000 400.00] 400.00000 400.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (R X R) | |
0089 808-06703 1980.000 m | 1.25000 2475.00] 1.25000 2475.00] 1.25000 2475.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0090 808-75067 108.600 m | 32.50000 3529.50] 32.50000 3529.50] 32.50000 3529.50
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | |
STOP LINE, 600 mm | |
0091 808-75245 2528.000 m | 1.25000 3160.00] 1.25000 3160.00] 1.25000 3160.00
|
|

100mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 160 -7
TABULATION OF BIDS
ROUTE Us 35
CALL ORDER 160 CONTRACT ID : R -28197-A COUNTIES CASS
LETTING DATE 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0997978 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|PHEND & BROWN INC |[E & B PAVING INC | CENTRAL PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 808-75300 252.000 m [ 4.50000 1134.00] 4.50000 1134.00] 4.50000 1134.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 150 mm | |
0093 808-75320 12.000 EACH | 70.00000 840.00] 70.00000 840.00] 70.00000 840.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0094 808-75325 12.000 EACH | 85.00000 1020.00| 100.00000 1200.00| 85.00000 1020.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0095 808-92027 828.000 m | 4.50000 3726.00] 5.00000 4140.00]| 4.50000 3726.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
200mm | | |
0096 808-96016 116.000 m | 6.00000 696.00| 7.00000 812.00] 6.00000 696.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 300 | |
mm | | |
0097 402-07439 262.000 Mg | 90.00000 23580.00] 85.00000 22270.00] 105.00000 27510.00
HMA INTERMEDIATE, TYPE C | |
0098 402-07442 943.000 Mg | 70.00000 66010.00] 75.00000 70725.00| 100.00000 94300.00
HMA BASE, TYPE C | |
SECTION TOTALS | $ 1,013,838.13] $ 1,073,166.10]| $ 1,122,110.64
+ + +
CONTRACT TOTALS | $ 1,013,838.13] S 1,073,166.10] S 1,122,110.64




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 170 -1

VENDOR RANKING

CALL ORDER : 170 CONTRACT ID : R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/13/09 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : 0013860
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 3,179,716.97 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 3,316,011.00 104.2864%
3 35-1145884 L I C A CONSTRUCTION $ 3,352,254.36 105.4262%
4 35-1461789 POINDEXTER EXCAVATING $ 3,497,990.80 110.0095%
5 35-1212938 ATLAS EXCAVATING INC $ 3,730,037.64 117.3072%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 170 -2
TABULATION OF BIDS
ROUTE : SR 1
CALL ORDER : 170 CONTRACT ID : R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 I ( 3 ) 35-1145884
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHAB
| | |
0001 105-06845 LUMP | 25000.00000 25000.00] 35000.00000 35000.00] 35880.00000 35880.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 100.00000 300.00] 80.00000 240.00] 200.00000 600.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 54.000 MOS | 80.00000 4320.00]| 36.00000 1944.00| 80.00000 4320.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 158900.00000 158900.00] 165500.00000 165500.00] 33600.00000 33600.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 63500.00000 63500.00] 66300.00000 66300.00] 167037.00000 167037.00
CLEARING RIGHT OF WAY | |
0012 202-02278 4211.000 LFT | 15.00000 63165.00] 1.70000 7158.70 | 3.05000 12843.55
CURB, CONCRETE, REMOVE | |
0013 202-52710 2809.000 SYS | 15.00000 42135.00]| 5.00000 14045.00]| 6.64000 18651.76
SIDEWALK, CONCRETE, REMOVE | |
0014 202-74035 41.000 EACH | 20.00000 820.00 | 22.00000 902.00| 78.23000 3207.43
SIGN, REMOVE | |
0015 203-02000 13605.000 CYS | 17.00000 231285.00] 20.00000 272100.00] 14.01000 190606.05
EXCAVATION, COMMON | |
0016 205-03371 3.000 cys | 30.00000 90.00]| 35.00000 105.00| 379.49000 1138.47
SEDIMENT, REMOVE | |
0017 205-06937 790.000 LFT | 1.56000 1232.40]| 1.56000 1232.40]| 2.07000 1635.30
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 170 -3
TABULATION OF BIDS
ROUTE SR 1
CALL ORDER 170 CONTRACT 1ID R -29029-A COUNTIES JAY
LETTING DATE 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 | ( 3 ) 35-1145884
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 207-08263 25546.000 SYS | 4.00000 102184.00]| 6.00000 153276.00]| 9.02000 230424.92
SUBGRADE TREATMENT, TYPE IA | |
0019 207-08267 1512.000 sSYS | 10.00000 15120.00] 14.50000 21924.00] 7.96000 12035.52
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-07454 3375.000 CYS | 25.00000 84375.00| 30.00000 101250.00]| 28.87000 97436.25
STRUCTURE BACKFILL | |
0021 301-07448 133.000 TON | 55.00000 7315.00| 24.00000 3192.00] 33.54000 4460.82
COMPACTED AGGREGATE, NO. 53, BASE | |
0022 303-07449 2.000 TON | 105.00000 210.00] 25.00000 50.00] 413.00000 826.00
COMPACTED AGGREGATE, NO. 73 | |
0023 306-08034 273.000 SYS | 25.00000 6825.00] 12.10000 3303.30] 21.61000 5899.53
MILLING, ASPHALT, 1 1/2 IN. | |
0024 306-08043 49.000 SYS | 25.00000 1225.00]| 15.00000 735.00] 33.10000 1621.90
MILLING, TRANSITION | |
0025 401-07321 1546.000 TON | 90.00000 139140.00] 100.00000 154600.00] 78.67000 121623.82
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0026 401-07390 2576.000 TON | 73.00000 188048.00]| 81.00000 208656.00] 71.25000 183540.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0027 401-07423 7887.000 TON | 70.00000 552090.00] 81.00000 638847.00] 61.09000 481816.83
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0028 401-08333 1658.000 TON | 70.00000 116060.00]| 60.00000 99480.00| 68.53000 113622.74
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0029 402-07450 137.000 TON | 70.00000 9590.00 | 72.00000 9864.00 | 113.24000 15513.88
HMA WEDGE AND LEVEL, TYPE A | |
0030 402-07453 13.000 TON | 200.00000 2600.00] 73.00000 949.00] 218.70000 2843.10
HMA FOR TEMPORARY PAVEMENT | |
0031 406-05520 3.500 TON | 1400.00000 4900.00 | 2000.00000 7000.00 | 1000.00000 3500.00
ASPHALT FOR TACK COAT | |
0032 604-07896 28.000 sSYS | 125.00000 3500.00] 110.00000 3080.00] 143.75000 4025.00
CURB RAMP, CONCRETE, B | |
0033 604-07900 67.000 sSYS | 300.00000 20100.00] 110.00000 7370.00]| 170.20000 11403.40
CURB RAMP, CONCRETE, F | |
0034 604-07901 186.000 SYS | 120.00000 22320.00] 110.00000 20460.00] 138.00000 25668.00
CURB RAMP, CONCRETE, G | |
0035 604-07902 20.000 sSYS | 300.00000 6000.00] 110.00000 2200.00] 149.50000 2990.00
CURB RAMP, CONCRETE, H | |
0036 604-44251 4.000 cCyYs | 3000.00000 12000.00]| 1000.00000 4000.00]| 885.50000 3542.00
|

STEPS, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 170 -4
TABULATION OF BIDS
ROUTE : SR 1
CALL ORDER : 170 CONTRACT 1ID R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1139301 | ( 2 ) 35-1065659 | ( 3 ) 35-1145884

LINE NO / ITEM CODE / ALT

(
E & B PAVING INC

| BROOKS CONSTRUCTION COMPANY

|[IL T C A CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 604-91531 5276.000 SYS | 32.95000 173844.20]| 35.00000 184660.00]| 37.89000 199907.64
SIDEWALK, CONCRETE, 4 IN. | |
0038 605-06120 130.000 LFT | 60.00000 7800.00]| 27.00000 3510.00] 28.75000 3737.50
CURB, CONCRETE | |
0039 605-06140 9410.000 LFT | 25.60000 240896.00] 14.00000 131740.00]| 27.44000 258210.40
CURB AND GUTTER, CONCRETE | |
0040 610-07487 961.000 TON | 93.00000 89373.00]| 60.00000 57660.00 | 92.77000 89151.97
HMA FOR APPROACHES, TYPE B | |
0041 610-08446 1134.000 SYS | 39.75000 45076 .50 52.00000 58968.00] 45.71000 51835.14
PCCP FOR APPROACHES, 6 IN. | |
0042 610-09108 379.000 SYS | 50.10000 18987.90]| 70.00000 26530.00] 57.62000 21837.98
PCCP FOR APPROACHES, 9 IN. | |
0043 611-02825 2.000 EACH | 270.00000 540.00] 330.00000 660.00] 330.00000 660.00
MAILBOX ASSEMBLY, TRIPLE | |
0044 611-06497 1.000 EACH | 190.00000 190.00| 210.00000 210.00] 210.00000 210.00
MAILBOX ASSEMBLY, SINGLE | |
0045 611-06498 8.000 EACH | 230.00000 1840.00]| 280.00000 2240.00] 280.00000 2240.00
MAILBOX ASSEMBLY, DOUBLE | |
0046 614-06482 195.000 SYS | 136.00000 26520.00] 120.00000 23400.00] 87.40000 17043.00
HEADER, CEMENT CONCRETE, D | |
0047 615-06490 8.000 EACH | 175.00000 1400.00]| 132.00000 1056.00]| 132.00000 1056.00
RIGHT OF WAY MARKER | |
0048 615-06505 3.000 EACH | 600.00000 1800.00| 750.00000 2250.00] 750.00000 2250.00
MONUMENT, B | |
0049 615-06527 2.000 EACH | 400.00000 800.00] 565.00000 1130.00]| 565.00000 1130.00
MONUMENT, SECTION CORNER | |
0050 616-02320 53.000 SYS | 20.00000 1060.00| 1.00000 53.00] 35.00000 1855.00
GEOTEXTILES | |
0051 616-06405 41.000 TON | 30.00000 1230.00]| 35.00000 1435.00]| 40.56000 1662.96
RIPRAP, REVETMENT | |
0052 621-06575 7949.000 SYS | 2.91000 23131.59] 2.91000 23131.59] 3.21000 25516.29
SODDING, NURSERY | |
0053 628-09402 18.000 MOS | 1718.84000 30939.12] 1425.00000 25650.00] 1960.00000 35280.00
FIELD OFFICE, B | |
0054 715-05048 9205.000 LFT | 6.00000 55230.00] 6.00000 55230.00] 3.78000 34794.90
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0055 715-05149 2428.000 LFT | 60.00000 145680.00| 47.00000 114116.00] 43.83000 106419.24
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0056 715-05151 885.000 LFT | 25.00000 22125.00] 49.00000 43365.00]| 42.02000 37187.70
|

PIPE, TYPE 2, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
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TABULATION OF BIDS
ROUTE SR 1
CALL ORDER : 170 CONTRACT 1ID -29029-A COUNTIES JAY
LETTING DATE 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1139301 | ( 2 35-1065659 | ( 3 ) 35-1145884

LINE NO / ITEM CODE / ALT

& B PAVING INC

| BROOKS CONSTRUCTION COMPANY

|[L T C A CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05152 511.000 LFT | 25.00000 12775.00]| 51.00000 26061.00] 46.18000 23597.98
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0058 715-05153 835.000 LFT | 25.00000 20875.00| 53.00000 44255.00] 47.94000 40029.90
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0059 715-05154 315.000 LFT | 25.00000 7875.00| 55.00000 17325.00]| 59.83000 18846.45
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 744.000 LFT | 25.00000 18600.00] 57.00000 42408.00] 64.92000 48300.48
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-46015 1.000 EACH | 600.00000 600.00] 200.00000 200.00] 607.49000 607.49
PIPE END SECTION, 21 IN. | |
0062 715-46030 1.000 EACH | 600.00000 600.00] 400.00000 400.00 | 686.69000 686.69
PIPE END SECTION, 30 IN. | |
0063 716-07635 70.000 LFT | 400.00000 28000.00] 650.00000 45500.00| 776.82000 54377.40
PIPE INSTALLATION, TRENCHLESS, 36 IN. | |
0064 718-06532 8734.000 LFT | 0.75000 6550.50] 1.00000 8734.00| 1.10000 9607.40
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 777.000 CYS | 15.00000 11655.00]| 35.00000 27195.00] 39.02000 30318.54
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 8036.000 SYS | 3.00000 24108.00] 1.50000 12054.00] 1.07000 8598.52
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-45075 2.000 EACH | 3200.00000 6400.00]| 2500.00000 5000.00] 2094.31000 4188.62
INLET, R13 | | |
0068 720-45410 24.000 EACH | 1900.00000 45600.00] 3500.00000 84000.00] 2679.01000 64296.24
MANHOLE, C4 | |
0069 720-95422 4.000 EACH | 1800.00000 7200.00| 1500.00000 6000.00] 3261.01000 13044.04
MANHOLE, J4 | |
0070 720-98174 40.000 EACH | 1500.00000 60000.00] 1500.00000 60000.00] 2378.71000 95148.40
INLET, B15 | | |
0071 720-98555 33.000 EACH | 1500.00000 49500.00]| 1250.00000 41250.00]| 2378.71000 78497.43
INLET, C15 | | |
0072 732-08419 184.000 SYS | 80.27000 14769.68 | 80.27000 14769.68 | 118.80000 21859.20
MODULAR BLOCK WALL | |
0073 732-08421 184.000 SYS | 113.66000 20913.44| 113.66000 20913.44| 246.40000 45337.60
MODULAR BLOCK WALL ERECTION | |
0074 801-01093 4.000 EACH | 1755.00000 7020.00| 500.00000 2000.00] 500.00000 2000.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0075 801-03290 4.000 EACH | 287.00000 1148.00]| 275.00000 1100.00]| 275.00000 1100.00
|

CONSTRUCTION SIGN, C
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TABULATION OF BIDS
ROUTE : SR 1
CALL ORDER : 170 CONTRACT 1ID R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1139301 | ( 2 35-1065659 | ( 3 ) 35-1145884

LINE NO / ITEM CODE / ALT

& B PAVING INC

| BROOKS CONSTRUCTION COMPANY

|[IL T C A CONSTRUCTION

PAVEMENT MESSAGE MARKINGS,

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 801-04308 3.000 EACH | 800.00000 2400.00] 475.00000 1425.00]| 475.00000 1425.00
ROAD CLOSURE SIGN ASSEMBLY | |
0077 801-06203 8634.000 LFT | 0.22000 1899.48| 0.60000 5180.40] 0.60000 5180.40
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0078 801-06625 32.000 EACH | 107.00000 3424.00] 146.00000 4672.00| 146.00000 4672.00
DETOUR ROUTE MARKER ASSEMBLY | |
0079 801-06640 18.000 EACH | 233.00000 4194.00 | 270.00000 4860.00 | 270.00000 4860.00
CONSTRUCTION SIGN, A | |
0080 801-06645 2.000 EACH | 595.00000 1190.00]| 98.00000 196.00] 98.00000 196.00
CONSTRUCTION SIGN, B | |
0081 801-06775 LUMP | 18750.00000 18750.00] 47448.65000 47448.65] 61645.00000 61645.00
MAINTAINING TRAFFIC | |
0082 801-07118 52.000 LFT | 62.00000 3224.00] 21.65000 1125.80]| 21.65000 1125.80
BARRICADE, III-A | |
0083 801-08401 200.000 LFT | 25.01000 5002.00] 30.00000 6000.00] 20.00000 4000.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0084 802-05701 374.000 LFT | 18.00000 6732.00] 16.80000 6283.20] 16.80000 6283.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0085 802-76025 171.000 SFT | 16.00000 2736.00] 21.20000 3625.20] 21.20000 3625.20
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0086 802-76030 57.040 SFT | 17.00000 969.68 | 25.90000 1477.34| 25.90000 1477.34
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | |
0.100 1IN. THICKNESS | |
0087 808-06703 3507.000 LFT | 0.33000 1157.31| 0.35000 1227.45]| 0.35000 1227.45
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0088 808-75245 10986.000 LFT | 0.33000 3625.38] 0.35000 3845.10] 0.35000 3845.10
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0089 808-75297 281.000 LFT | 3.77000 1059.37| 4.50000 1264.50| 4.50000 1264.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0090 808-75300 1581.000 LFT | 1.07000 1691.67| 1.25000 1976.25]| 1.25000 1976.25
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0091 808-75340 2.000 EACH | 375.00000 750.00 | 400.00000 800.00]| 400.00000 800.00
|
|

THERMOPLASTIC, WORD, RXR



INDIANA DEPARTMENT OF TRANSPORTATION

DATE 08/28/08
PAGE 170 -7
TABULATION OF BIDS
ROUTE SR 1
CALL ORDER 170 CONTRACT 1ID R -29029-A COUNTIES JAY
LETTING DATE 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 | ( 3 ) 35-1145884
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 808-75998 75.000 EACH | 52.05000 3903.75] 49.00000 3675.00] 52.05000 3903.75
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 3,179,716.97| $ 3,316,011.00]| $ 3,352,254.36
+ + +
CONTRACT TOTALS | S 3,179,716.97] S 3,316,011.00] S 3,352,254.36




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/28/08
PAGE : 170 -8

ROUTE : SR 1

CALL ORDER : 170 CONTRACT 1ID R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 35-1212938 ( )

LINE NO / ITEM CODE / ALT

|POINDEXTER EXCAVATING

|ATLAS EXCAVATING INC

I
I
|
|
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 ROAD REHAB
| | |
0001 105-06845 LUMP | 85000.00000 85000.00] 80000.00000 80000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 500.00000 1500.00]| 125.00000 375.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 54.000 MOS | 100.00000 5400.00] 50.00000 2700.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 140000.00000 140000.00] 188000.00000 188000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 85000.00000 85000.00]| 75000.00000 75000.00|
CLEARING RIGHT OF WAY | |
0012 202-02278 4211.000 LFT | 5.00000 21055.00] 7.00000 29477.00]|
CURB, CONCRETE, REMOVE | |
0013 202-52710 2809.000 SYS | 6.50000 18258.50]| 10.00000 28090.00]
SIDEWALK, CONCRETE, REMOVE | |
0014 202-74035 41.000 EACH | 80.00000 3280.00] 1000.00000 41000.00]
SIGN, REMOVE | |
0015 203-02000 13605.000 CYS | 26.00000 353730.00] 20.00000 272100.00]
EXCAVATION, COMMON | |
0016 205-03371 3.000 CYS | 1000.00000 3000.00] 300.00000 900.00]
SEDIMENT, REMOVE | |
0017 205-06937 790.000 LFT | 2.00000 1580.00| 1.75000 1382.50]|
TEMPORARY SILT FENCE | |
0018 207-08263 25546.000 SYS | 4.20000 107293.20]| 6.00000 153276.00]|
|

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 170 -9
TABULATION OF BIDS
ROUTE : SR 1

CALL ORDER : 170 CONTRACT ID : R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | (
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 207-08267 1512.000 SYS | 10.00000 15120.00]| 7.50000 11340.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-07454 3375.000 CYS | 19.00000 64125.00] 34.00000 114750.00]
STRUCTURE BACKFILL | |
0021 301-07448 133.000 TON | 35.00000 4655.00| 32.00000 4256.00|
COMPACTED AGGREGATE, NO. 53, BASE | |
0022 303-07449 2.000 TON | 500.00000 1000.00| 750.00000 1500.00 |
COMPACTED AGGREGATE, NO. 73 | |
0023 306-08034 273.000 SYS | 12.00000 3276.00] 12.00000 3276.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0024 306-08043 49.000 SYS | 50.00000 2450.00] 12.00000 588.00]
MILLING, TRANSITION | |
0025 401-07321 1546.000 TON | 99.50000 153827.00]| 98.80000 152744.80|
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0026 401-07390 2576.000 TON | 78.50000 202216.00] 78.00000 200928.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0027 401-07423 7887.000 TON | 75.50000 595468.50] 74.88000 590578.56|
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0028 401-08333 1658.000 TON | 73.00000 121034.00] 72.80000 120702.40]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0029 402-07450 137.000 TON | 76.00000 10412.00]| 74.88000 10258.56|
HMA WEDGE AND LEVEL, TYPE A | |
0030 402-07453 13.000 TON | 80.00000 1040.00| 75.92000 986.96 |
HMA FOR TEMPORARY PAVEMENT | |
0031 406-05520 3.500 TON | 2100.00000 7350.00| 2079.93000 7279.76 |
ASPHALT FOR TACK COAT | |
0032 604-07896 28.000 sSYS | 121.00000 3388.00] 185.52000 5194.56 |
CURB RAMP, CONCRETE, B | |
0033 604-07900 67.000 SYS | 121.00000 8107.00| 206.13000 13810.71|
CURB RAMP, CONCRETE, F | |
0034 604-07901 186.000 SYS | 121.00000 22506.00] 195.83000 36424.38]
CURB RAMP, CONCRETE, G | |
0035 604-07902 20.000 sSYS | 121.00000 2420.00] 185.52000 3710.40]
CURB RAMP, CONCRETE, H | |
0036 604-44251 4.000 CYS | 1260.00000 5040.00] 2473.59000 9894.36 |
STEPS, CONCRETE | |
0037 604-91531 5276.000 SYS | 43.00000 226868.00] 36.79000 194104.04|
|

SIDEWALK, CONCRETE, 4 IN. |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
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TABULATION OF BIDS
ROUTE : SR 1

CALL ORDER : 170 CONTRACT ID : R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | (
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 605-06120 130.000 LFT | 32.00000 4160.00| 41.23000 5359.90]
CURB, CONCRETE | |
0039 605-06140 9410.000 LFT | 16.00000 150560.00] 16.75000 157617.50]
CURB AND GUTTER, CONCRETE | |
0040 610-07487 961.000 TON | 52.00000 49972.00| 52.00000 49972.00]|
HMA FOR APPROACHES, TYPE B | |
0041 610-08446 1134.000 sSYS | 59.00000 66906.00] 52.82000 59897.88|
PCCP FOR APPROACHES, 6 IN. | |
0042 610-09108 379.000 SYS | 75.00000 28425.00] 67.51000 25586.29]
PCCP FOR APPROACHES, 9 IN. | |
0043 611-02825 2.000 EACH | 300.00000 600.00] 270.00000 540.00]
MAILBOX ASSEMBLY, TRIPLE | |
0044 611-06497 1.000 EACH | 250.00000 250.00] 190.00000 190.00]
MAILBOX ASSEMBLY, SINGLE | |
0045 611-06498 8.000 EACH | 250.00000 2000.00] 230.00000 1840.00|
MAILBOX ASSEMBLY, DOUBLE | |
0046 614-06482 195.000 SYS | 130.00000 25350.00] 134.45000 26217.75]
HEADER, CEMENT CONCRETE, D | |
0047 615-06490 8.000 EACH | 200.00000 1600.00 | 175.00000 1400.00|
RIGHT OF WAY MARKER | |
0048 615-06505 3.000 EACH | 650.00000 1950.00]| 600.00000 1800.00]|
MONUMENT, B | |
0049 615-06527 2.000 EACH | 450.00000 900.00| 400.00000 800.00|
MONUMENT, SECTION CORNER | |
0050 616-02320 53.000 sSYS | 5.00000 265.00] 16.10000 853.30]
GEOTEXTILES | |
0051 616-06405 41.000 TON | 50.00000 2050.00] 24.97000 1023.77|
RIPRAP, REVETMENT | |
0052 621-06575 7949.000 SYS | 3.20000 25436.80] 2.92000 23211.08]
SODDING, NURSERY | |
0053 628-09402 18.000 MOS | 1800.00000 32400.00] 2728.53000 49113.54]
FIELD OFFICE, B | |
0054 715-05048 9205.000 LFT | 3.80000 34979.00] 6.00000 55230.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0055 715-05149 2428.000 LFT | 50.00000 121400.00]| 60.00000 145680.00]|
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0056 715-05151 885.000 LFT | 52.00000 46020.00] 60.00000 53100.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0057 715-05152 511.000 LFT | 54.00000 27594.00] 60.00000 30660.00]
|

PIPE, TYPE 2, CIRCULAR, 18 IN. |
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TABULATION OF BIDS
ROUTE : SR 1
CALL ORDER 170 CONTRACT ID : R -29029-A COUNTIES : JAY
LETTING DATE 07/16/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | (
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05153 835.000 LFT | 56.00000 46760.00| 65.00000 54275.00]
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0059 715-05154 315.000 LFT | 60.00000 18900.00] 67.00000 21105.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 744.000 LFT | 70.00000 52080.00] 95.00000 70680.00|
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-46015 1.000 EACH | 700.00000 700.00]| 750.00000 750.00]|
PIPE END SECTION, 21 IN. | |
0062 715-46030 1.000 EACH | 1200.00000 1200.00]| 1000.00000 1000.00]|
PIPE END SECTION, 30 IN. | |
0063 716-07635 70.000 LEFT | 720.00000 50400.00] 800.00000 56000.00]
PIPE INSTALLATION, TRENCHLESS, 36 IN. | |
0064 718-06532 8734.000 LFT | 1.30000 11354.20]| 1.00000 8734.00|
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 777.000 CYS | 40.00000 31080.00] 40.00000 31080.00]
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 8036.000 SYS | 1.90000 15268.40]| 1.00000 8036.00|
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-45075 2.000 EACH | 1840.00000 3680.00] 2800.00000 5600.00]
INLET, R13 | | |
0068 720-45410 24.000 EACH | 1650.00000 39600.00] 4250.00000 102000.00]|
MANHOLE, C4 | |
0069 720-95422 4.000 EACH | 2340.00000 9360.00 | 5400.00000 21600.00]
MANHOLE, J4 | |
0070 720-98174 40.000 EACH | 1690.00000 67600.00] 2300.00000 92000.00]|
INLET, B15 | | |
0071 720-98555 33.000 EACH | 1700.00000 56100.00] 2300.00000 75900.00]
INLET, C15 | | |
0072 732-08419 184.000 SYS | 70.00000 12880.00]| 108.00000 19872.00]|
MODULAR BLOCK WALL | |
0073 732-08421 184.000 SYS | 160.00000 29440.00] 224.00000 41216.00]
MODULAR BLOCK WALL ERECTION | |
0074 801-01093 4.000 EACH | 1840.00000 7360.00| 1755.00000 7020.00|
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0075 801-03290 4.000 EACH | 250.00000 1000.00| 224.00000 896.00 |
CONSTRUCTION SIGN, C | |
0076 801-04308 3.000 EACH | 1760.00000 5280.00] 1675.00000 5025.00]
|

ROAD CLOSURE SIGN ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 170 -12
TABULATION OF BIDS
ROUTE : SR 1

CALL ORDER : 170 CONTRACT ID : R -29029-A COUNTIES : JAY
LETTING DATE : 07/16/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | (
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 801-06203 8634.000 LFT | 0.50000 4317.00]| 0.22000 1899.48|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0078 801-06625 32.000 EACH | 110.00000 3520.00] 98.00000 3136.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0079 801-06640 18.000 EACH | 200.00000 3600.00] 188.00000 3384.00]
CONSTRUCTION SIGN, A | |
0080 801-06645 2.000 EACH | 650.00000 1300.00] 595.00000 1190.00]
CONSTRUCTION SIGN, B | |
0081 801-06775 LUMP | 94000.00000 94000.00| 17000.00000 17000.00]|
MAINTAINING TRAFFIC | |
0082 801-07118 52.000 LFT | 30.00000 1560.00 | 24.75000 1287.00|
BARRICADE, III-A | |
0083 801-08401 200.000 LFT | 30.00000 6000.00] 60.00000 12000.00]|
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0084 802-05701 374.000 LFT | 19.00000 7106.00 | 18.00000 6732.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0085 802-76025 171.000 SFT | 17.00000 2907.00] 16.00000 2736.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0086 802-76030 57.040 SFT | 20.00000 1140.80]| 17.00000 969.68]
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | |
0.100 IN. THICKNESS | |
0087 808-06703 3507.000 LFT | 0.40000 1402.80| 0.33000 1157.31|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0088 808-75245 10986.000 LFT | 0.40000 4394.40| 0.33000 3625.38]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0089 808-75297 281.000 LFT | 5.00000 1405.00]| 3.77000 1059.37|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0090 808-75300 1581.000 LFT | 1.20000 1897.20]| 1.07000 1691.67|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0091 808-75340 2.000 EACH | 450.00000 900.00] 375.00000 750.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD, RXR | |
0092 808-75998 75.000 EACH | 57.00000 4275.00| 52.05000 3903.75]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 3,497,990.80| $ 3,730,037.64| $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 3,497,990.80] $ 3,730,037.64] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 180 -1
VENDOR RANKING

CALL ORDER : 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 05/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 1651010
1651010
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 1,434,298.51 100.0000%
2 35-1139301 E & B PAVING INC $ 1,455,692.63 101.4916%
3 35-1185040 NIBLOCK EXCAVATING INC $ 1,609,579.00 112.2206%
4 35-0997978 PHEND & BROWN INC $ 1,613,376.60 112.4854%
5 35-1065659 BROOKS CONSTRUCTION COMPANY INC S 1,623,965.62 113.2237%



REGULATED ASBESTOS CONTAINING MATERIALS

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -2
TABULATION OF BIDS
ROUTE 19
CALL ORDER 180 CONTRACT ID : R -29217-A COUNTIES ELKHART
LETTING DATE 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1139301 | ( 3 ) 35-1185040
|[RIETH RILEY CONSTRUCTION |[E & B PAVING INC |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 40000.00000 40000.00]| 12000.00000 12000.00]| 25000.00000 25000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 110.00000 110.00| 60.00000 60.00| 125.00000 125.00
RADIO | | |
0003 105-08520 1.000 EACH | 110.00000 110.00] 60.00000 60.00] 135.00000 135.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 6.000 MOS | 170.00000 1020.00]| 60.00000 360.00] 80.00000 480.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 6.000 MOS | 170.00000 1020.00| 60.00000 360.00] 45.00000 270.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0013 110-01001 LUMP | 71500.00000 71500.00]| 72000.00000 72000.00| 76499.00000 76499.00
MOBILIZATION AND DEMOBILIZATION | |
0014 201-52370 LUMP | 80000.00000 80000.00] 28900.00000 28900.00] 10000.32000 10000.32
CLEARING RIGHT OF WAY | |
0015 202-01300 1.000 EACH | 3000.00000 3000.00] 800.00000 800.00] 750.00000 750.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0016 202-03000 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 17500.00000 17500.00
HOUSES AND BUILDINGS, REMOVE | |
0017 202-03135 50.000 SFT | 14.30000 715.00] 25.00000 1250.00]| 25.00000 1250.00
|
|

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -3
TABULATION OF BIDS
ROUTE 19
CALL ORDER : 180 CONTRACT 1ID R -29217-A COUNTIES ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 35-1139301 | ( 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-03729 175.000 LFT | 12.10000 2117.50] 12.00000 2100.00] 12.00000 2100.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0019 202-74045 15.000 EACH | 15.00000 225.00] 15.00000 225.00] 15.00000 225.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0020 203-02000 1590.000 CYS | 21.00000 33390.00] 45.00000 71550.00] 32.00000 50880.00
EXCAVATION, COMMON | |
0021 203-93412 2305.000 cCYs | 32.00000 73760.00| 45.00000 103725.00]| 41.25000 95081.25
LIGHTWEIGHT ENGINEERED FILL, III | |
0022 205-06931 105.000 TON | 35.00000 3675.00] 40.00000 4200.00]| 72.00000 7560.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06937 1370.000 LFT | 1.72000 2356.40] 1.72000 2356.40] 1.72000 2356.40
TEMPORARY SILT FENCE | |
0024 207-08263 11639.000 SYS | 5.00000 58195.00] 3.00000 34917.00] 6.25000 72743.75
SUBGRADE TREATMENT, TYPE IA | |
0025 207-08267 2896.000 SYS | 8.00000 23168.00] 6.00000 17376.00]| 9.90000 28670.40
SUBGRADE TREATMENT, TYPE IIIA | |
0026 211-09264 18.000 cCYSs | 19.00000 342.00] 18.00000 324.00] 65.00000 1170.00
STRUCTURE BACKFILL, TYPE 1 | |
0027 213-08058 50.000 CYS | 55.00000 2750.00]| 100.00000 5000.00] 140.00000 7000.00
FLOWABLE BACKFILL | |
0028 214-07202 4320.000 SYS | 2.00000 8640.00| 3.00000 12960.00]| 4.75000 20520.00
GEOGRID, I | |
0029 301-07448 6716.000 TON | 16.00000 107456.00] 11.00000 73876.00 | 18.00000 120888.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0030 306-08034 240.000 SYS | 25.00000 6000.00] 22.67000 5440.80] 20.90000 5016.00
MILLING, ASPHALT, 1 1/2 IN. | |
0031 401-06264 LUMP | 3200.00000 3200.00] 6000.00000 6000.00] 12500.00000 12500.00
PROFILOGRAPH, HMA | |
0032 401-07328 1173.000 TON | 79.00000 92667.00]| 70.00000 82110.00]| 90.00000 105570.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0033 401-07398 2174.000 TON | 60.00000 130440.00] 80.00000 173920.00] 70.00000 152180.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0034 401-07409 3554.000 TON | 52.00000 184808.00]| 80.00000 284320.00] 65.00000 231010.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm | |
0035 402-07433 155.000 TON | 77.00000 11935.00] 100.00000 15500.00] 90.00000 13950.00
HMA SURFACE, TYPE B | |
0036 402-07438 260.000 TON | 61.00000 15860.00]| 45.00000 11700.00]| 70.00000 18200.00
|

HMA INTERMEDIATE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -4
TABULATION OF BIDS
ROUTE 19
CALL ORDER 180 CONTRACT ID : R -29217-A COUNTIES ELKHART
LETTING DATE 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1139301 | ( 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 402-07441 825.000 TON | 53.00000 43725.00 45.00000 37125.00] 65.00000 53625.00
HMA BASE, TYPE B | |
0038 406-05521 46314.000 sSYS | 0.15000 6947.10] 0.03000 1389.42| 0.15000 6947.10
ASPHALT FOR TACK COAT | |
0039 610-07486 281.000 TON | 84.00000 23604.00] 70.00000 19670.00]| 90.00000 25290.00
HMA FOR APPROACHES, TYPE A | |
0040 611-06497 2.000 EACH | 175.00000 350.00] 175.00000 350.00] 139.00000 278.00
MAILBOX ASSEMBLY, SINGLE | |
0041 611-06498 1.000 EACH | 195.00000 195.00] 195.00000 195.00] 153.00000 153.00
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06336 2.000 EACH | 400.00000 800.00| 400.00000 800.00 | 400.00000 800.00
MONUMENT , HARRISON ADJUST | |
0043 615-06490 41.000 EACH | 150.00000 6150.00] 150.00000 6150.00] 150.00000 6150.00
RIGHT OF WAY MARKER | |
0044 615-06500 8.000 EACH | 500.00000 4000.00 | 500.00000 4000.00 | 500.00000 4000.00
MONUMENT, A | |
0045 615-06530 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 600.00000 600.00
POST, BENCHMARK | |
0046 616-02320 9717.000 SYS | 1.50000 14575.50] 2.05000 19919.85] 3.15000 30608.55
GEOTEXTILES | |
0047 616-06025 1350.000 CYS | 26.00000 35100.00] 20.00000 27000.00] 20.50000 27675.00
BORROW, COHESIVE | |
0048 616-06451 251.000 TON | 65.00000 16315.00] 45.00000 11295.00] 60.00000 15060.00
RIPRAP, UNIFORM | |
0049 621-01004 2.000 EACH | 450.00000 900.00] 450.00000 900.00] 450.00000 900.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0050 621-02770 3020.000 SYS | 1.10000 3322.00] 1.10000 3322.00] 1.10000 3322.00
EROSION CONTROL BLANKET | |
0051 621-06545 1.630 TON | 643.00000 1048.09| 643.00000 1048.09| 643.00000 1048.09
FERTILIZER | |
0052 621-06553 629.000 LBS | 3.38000 2126.02] 3.38000 2126.02] 3.38000 2126.02
SEED MIXTURE, R | |
0053 621-06565 8.140 TON | 490.00000 3988.60] 490.00000 3988.60] 490.00000 3988.60
MULCHING MATERIAL | |
0054 621-06567 14.000 kGAL | 1.00000 14.00] 1.00000 14.00] 1.00000 14.00
WATER | | |
0055 621-06574 3195.000 SYS | 3.05000 9744.75| 3.05000 9744.75| 3.05000 9744.75
|

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -5
TABULATION OF BIDS
ROUTE 19
CALL ORDER : 180 CONTRACT 1ID R -29217-A COUNTIES ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 35-1139301 | ( 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 621-06575 813.000 SYS | 3.05000 2479.65] 3.05000 2479.65] 3.05000 2479.65
SODDING, NURSERY | |
0057 622-52436 19.000 EACH | 30.00000 570.00] 30.00000 570.00] 30.00000 570.00
SIGN, DO NOT MOW OR SPRAY | |
0058 628-09402 6.000 MOS | 2250.00000 13500.00]| 2800.00000 16800.00]| 3825.00000 22950.00
FIELD OFFICE, B | |
0059 715-05019 198.000 LFT | 90.00000 17820.00] 50.00000 9900.00 | 100.00000 19800.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0060 715-05361 78.000 LFT | 75.00000 5850.00] 55.00000 4290.00| 100.00000 7800.00
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0061 715-08307 30.000 TON | 142.00000 4260.00 | 194.82640 5844.79| 150.00000 4500.00
HMA FOR STRUCTURE INSTALLATION, TYPE D | |
0062 715-97692 2.000 EACH | 8710.00000 17420.00]| 3000.00000 6000.00] 10830.00000 21660.00
GRATED BOX END SECTION, I, 4:1, 36 IN. | |
0063 715-98964 4.000 EACH | 4290.00000 17160.00] 3000.00000 12000.00] 4710.00000 18840.00
GRATED BOX END SECTION, II, 6:1, 17 IN. | |
X 13 IN. | | |
0064 715-98974 2.000 EACH | 11700.00000 23400.00] 10000.00000 20000.00] 15150.00000 30300.00
GRATED BOX END SECTION, II, 6:1, 36 IN. | |
0065 801-03290 4.000 EACH | 175.00000 700.00] 250.00000 1000.00]| 175.00000 700.00
CONSTRUCTION SIGN, C | |
0066 801-04308 3.000 EACH | 270.00000 810.00| 275.00000 825.00 | 270.00000 810.00
ROAD CLOSURE SIGN ASSEMBLY | |
0067 801-06207 28000.000 LFT | 0.82000 22960.00] 1.05000 29400.00] 1.00000 28000.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0068 801-06577 50.000 LFT | 4.95000 247.50] 10.00000 500.00] 13.50000 675.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 IN. | | |
0069 801-06625 18.000 EACH | 70.00000 1260.00 | 50.00000 900.00 | 70.00000 1260.00
DETOUR ROUTE MARKER ASSEMBLY | |
0070 801-06640 30.000 EACH | 120.00000 3600.00] 200.00000 6000.00] 120.00000 3600.00
CONSTRUCTION SIGN, A | |
0071 801-06645 15.000 EACH | 50.00000 750.00] 25.00000 375.00] 50.00000 750.00
CONSTRUCTION SIGN, B | |
0072 801-06775 LUMP | 34817.58000 34817.58] 10100.00000 10100.00] 48000.00000 48000.00
MAINTAINING TRAFFIC | |
0073 801-07119 96.000 LFT | 11.00000 1056.00]| 8.50000 816.00] 11.00000 1056.00
|

BARRICADE, III-B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -6
TABULATION OF BIDS
ROUTE : 19
CALL ORDER 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 35-1139301 | ( 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 802-05701 29.000 LFT | 8.35000 242.15] 10.00000 290.00] 8.35000 242.15
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-05702 124.000 LFT | 6.60000 818.40] 9.50000 1178.00]| 6.60000 818.40
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0076 802-05704 16.500 LFT | 6.20000 102.30]| 9.20000 151.80]| 6.20000 102.30
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0077 802-05705 165.000 LFT | 5.80000 957.00] 9.00000 1485.00]| 5.80000 957.00
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0078 802-07060 2.000 EACH | 45.00000 90.00] 150.00000 300.00] 45.00000 90.00
SIGN, SHEET, RELOCATE | |
0079 802-76025 33.000 SFT | 14.70000 485.10| 13.20000 435.60 | 14.70000 485.10
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0080 802-76035 182.600 SFT | 12.10000 2209.46| 14.50000 2647.70] 12.10000 2209.46
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0081 805-01815 4.000 EACH | 1700.00000 6800.00] 1920.00000 7680.00| 1700.00000 6800.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0082 805-01842 15.000 EACH | 900.00000 13500.00] 850.00000 12750.00] 900.00000 13500.00
HANDHOLE, SIGNAL | |
0083 805-02087 LUMP | 300.00000 300.00] 750.00000 750.00] 300.00000 300.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0084 805-04736 1755.000 LFT | 1.25000 2193.75] 0.50000 877.50] 1.25000 2193.75
SIGNAL CABLE, 4C 18GA. | |
0085 805-06592 2205.000 LFT | 10.70000 23593.50] 16.00000 35280.00] 10.70000 23593.50
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0086 805-78100 1.000 EACH | 7630.00000 7630.00| 8200.00000 8200.00| 7630.00000 7630.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0087 805-78205 8.000 EACH | 625.00000 5000.00] 750.00000 6000.00] 625.00000 5000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0088 805-78415 4.000 EACH | 1900.00000 7600.00| 1450.00000 5800.00] 1900.00000 7600.00
|

SPAN, CATENARY, AND TETHER



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -7
TABULATION OF BIDS
ROUTE 19
CALL ORDER 180 CONTRACT 1ID R -29217-A COUNTIES ELKHART
LETTING DATE 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 35-1139301 | ( 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |INIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0089 805-78420 4.000 EACH | 225.00000 900.00] 300.00000 1200.00]| 225.00000 900.00
DISCONNECT HANGER | |
0090 805-78445 1.000 EACH | 675.00000 675.00] 550.00000 550.00] 675.00000 675.00
SIGNAL SERVICE | |
0091 805-78467 50.000 LFT | 1.80000 90.00] 2.80000 140.00] 1.80000 90.00
SIGNAL CABLE, 3C 8GA. | |
0092 805-78470 2240.000 LFT | 0.12000 268.80] 0.20000 448.00 | 0.12000 268.80
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0093 805-78485 131.000 LFT | 1.30000 170.30] 1.80000 235.80] 1.30000 170.30
SIGNAL CABLE, 5C 14GA. | |
0094 805-78490 652.000 LFT | 1.40000 912.80| 1.90000 1238.80] 1.40000 912.80
SIGNAL CABLE, 7C 14GA. | |
0095 805-78510 2217.000 LFT | 0.90000 1995.30]| 1.70000 3768.90] 0.90000 1995.30
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0096 805-78785 6.000 EACH | 600.00000 3600.00] 650.00000 3900.00] 600.00000 3600.00
SIGNAL DETECTOR HOUSING | |
0097 805-78795 763.000 LFT | 6.70000 5112.10] 7.50000 5722.50] 6.70000 5112.10
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0098 805-78925 1.000 EACH | 870.00000 870.00 | 550.00000 550.00] 870.00000 870.00
CONTROLLER CABINET FOUNDATION, P1 | |
0099 805-79020 LUMP | 1300.00000 1300.00]| 4000.00000 4000.00]| 1300.00000 1300.00
TRAFFIC SIGNAL INSTALLATION | |
0100 805-92504 2.000 EACH | 300.00000 600.00] 300.00000 600.00] 300.00000 600.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0101 805-92504 3.000 EACH | 450.00000 1350.00]| 450.00000 1350.00]| 450.00000 1350.00
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL COUNTING AMPLIFIER FOR LOOPS | |
0102 805-92504 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00] 1000.00000 2000.00
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL COUNTING AND NON-COUNTING | |
AMPLIFIER | |
0103 805-92512 8.000 EACH | 1500.00000 12000.00] 1200.00000 9600.00] 1500.00000 12000.00
MICROLOOP DETECTOR | |
0104 808-06713 7871.000 LFT | 0.14000 1101.94| 0.14000 1101.94| 0.14000 1101.94
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0105 808-06714 9122.000 LFT | 0.14000 1277.08]| 0.14000 1277.08]| 0.14000 1277.08
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0106 808-06716 9920.000 LFT | 0.56000 5555.20] 0.50000 4960.00| 0.56000 5555.20
|

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -8
TABULATION OF BIDS
ROUTE 19
CALL ORDER 180 CONTRACT ID : R -29217-A COUNTIES ELKHART
LETTING DATE 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 35-1139301 | ( ) 35-1185040
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0107 808-06723 6.000 EACH | 35.00000 210.00] 35.00000 210.00] 35.00000 210.00
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0108 808-06724 4.000 EACH | 50.00000 200.00] 50.00000 200.00] 50.00000 200.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY | | |
0109 808-06726 125.000 LFT | 3.00000 375.00] 3.00000 375.00] 3.00000 375.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
0110 808-75205 7871.000 LFT | 0.28000 2203.88] 0.28000 2203.88] 0.28000 2203.88
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0111 808-75245 5442.000 LFT | 0.28000 1523.76 | 0.28000 1523.76 | 0.28000 1523.76
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0112 808-75290 193.000 LFT | 4.00000 772.00 | 4.00000 772.00 | 4.00000 772.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | |
0113 808-75297 125.000 LFT | 4.00000 500.00] 4.00000 500.00] 4.00000 500.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0114 808-75320 6.000 EACH | 75.00000 450.00] 75.00000 450.00] 75.00000 450.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0115 808-75325 4.000 EACH | 95.00000 380.00] 95.00000 380.00] 95.00000 380.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0116 808-75996 62.000 EACH | 8.50000 527.00] 25.00000 1550.00 | 11.65000 722.30
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE I I |
0117 808-75998 111.000 EACH | 28.00000 3108.00] 28.00000 3108.00] 28.00000 3108.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0118 808-92027 1840.000 LFT | 1.15000 2116.00] 1.15000 2116.00] 1.15000 2116.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
SECTION TOTALS | S 1,434,298.51| S 1,455,692.63] S 1,609,579.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,434,298.51| $ 1,455,692.63| $ 1,609,579.00
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PAGE : 180 -9

ROUTE : 19
CALL ORDER : 180 CONTRACT 1ID R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 ( )

LINE NO / ITEM CODE / ALT

|PHEND & BROWN INC

| BROOKS CONSTRUCTION COMPANY

I
I
|
|
"

REGULATED ASBESTOS CONTAINING MATERIALS

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 21200.00000 21200.00] 36106.01000 36106.01
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 333.57000 333.57] 100.00000 100.00]
RADIO | | |
0003 105-08520 1.000 EACH | 333.57000 333.57] 100.00000 100.00|
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 6.000 MOS | 55.60000 333.60] 50.00000 300.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 6.000 MOS | 44.48000 266.88| 50.00000 300.00]
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0013 110-01001 LUMP | 81000.00000 81000.00]| 80800.00000 80800.00]|
MOBILIZATION AND DEMOBILIZATION | |
0014 201-52370 LUMP | 30000.00000 30000.00] 38700.00000 38700.00]
CLEARING RIGHT OF WAY | |
0015 202-01300 1.000 EACH | 1453.48000 1453.48| 4000.00000 4000.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0016 202-03000 LUMP | 15000.00000 15000.00]| 23000.00000 23000.00]
HOUSES AND BUILDINGS, REMOVE | |
0017 202-03135 50.000 SFT | 25.00000 1250.00| 25.00000 1250.00|
|
|

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 180 -10
TABULATION OF BIDS

ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 [ (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-03729 175.000 LFT | 12.00000 2100.00] 12.00000 2100.00]
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0019 202-74045 15.000 EACH | 15.00000 225.00] 15.00000 225.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0020 203-02000 1590.000 CYS | 20.00000 31800.00] 30.00000 47700.00]
EXCAVATION, COMMON | |
0021 203-93412 2305.000 cCYs | 38.00000 87590.00| 40.00000 92200.00|
LIGHTWEIGHT ENGINEERED FILL, III | |
0022 205-06931 105.000 TON | 82.00000 8610.00| 78.00000 8190.00|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06937 1370.000 LFT | 1.72000 2356.40] 1.72000 2356.40]
TEMPORARY SILT FENCE | |
0024 207-08263 11639.000 SYS | 6.10000 70997.90| 14.00000 162946.00|
SUBGRADE TREATMENT, TYPE IA | |
0025 207-08267 2896.000 SYS | 8.60000 24905.60] 7.00000 20272.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0026 211-09264 18.000 cCYSs | 20.00000 360.00] 12.42000 223.56|
STRUCTURE BACKFILL, TYPE 1 | |
0027 213-08058 50.000 CYS | 95.00000 4750.00 | 93.00000 4650.00 |
FLOWABLE BACKFILL | |
0028 214-07202 4320.000 SYS | 2.40000 10368.00]| 3.73000 16113.60]|
GEOGRID, I | |
0029 301-07448 6716.000 TON | 18.25000 122567.00] 18.00000 120888.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
0030 306-08034 240.000 SYS | 14.00000 3360.00] 20.00000 4800.00]|
MILLING, ASPHALT, 1 1/2 IN. | |
0031 401-06264 LUMP | 4600.00000 4600.00 | 14500.00000 14500.00]
PROFILOGRAPH, HMA | |
0032 401-07328 1173.000 TON | 113.00000 132549.00]| 85.50000 100291.50]|
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0033 401-07398 2174.000 TON | 84.00000 182616.00] 63.30000 137614.20]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0034 401-07409 3554.000 TON | 72.00000 255888.00] 43.00000 152822.00]|
QC/QA-HMA, 4, 64, BASE, 25.0 mm | |
0035 402-07433 155.000 TON | 136.00000 21080.00] 57.00000 8835.00|
HMA SURFACE, TYPE B | |
0036 402-07438 260.000 TON | 90.00000 23400.00] 44.00000 11440.00]|
|

HMA INTERMEDIATE, TYPE B |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08

PAGE : 180 -11

TABULATION OF BIDS

ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 [ (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 402-07441 825.000 TON | 65.00000 53625.00] 41.00000 33825.00]
HMA BASE, TYPE B | |
0038 406-05521 46314.000 sSYS | 0.11000 5094.54] 0.03000 1389.42|
ASPHALT FOR TACK COAT | |
0039 610-07486 281.000 TON | 102.00000 28662.00] 72.00000 20232.00]
HMA FOR APPROACHES, TYPE A | |
0040 611-06497 2.000 EACH | 175.00000 350.00] 139.00000 278.00]
MAILBOX ASSEMBLY, SINGLE | |
0041 611-06498 1.000 EACH | 195.00000 195.00] 153.00000 153.00]
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06336 2.000 EACH | 400.00000 800.00| 400.00000 800.00 |
MONUMENT , HARRISON ADJUST | |
0043 615-06490 41.000 EACH | 150.00000 6150.00] 150.00000 6150.00]
RIGHT OF WAY MARKER | |
0044 615-06500 8.000 EACH | 500.00000 4000.00 | 500.00000 4000.00 |
MONUMENT, A | |
0045 615-06530 1.000 EACH | 600.00000 600.00] 600.00000 600.00]
POST, BENCHMARK | |
0046 616-02320 9717.000 SYS | 1.90000 18462.30] 3.00000 29151.00]
GEOTEXTILES | |
0047 616-06025 1350.000 CYS | 15.00000 20250.00] 21.05000 28417.50]
BORROW, COHESIVE | |
0048 616-06451 251.000 TON | 44.00000 11044.00] 43.00000 10793.00]
RIPRAP, UNIFORM | |
0049 621-01004 2.000 EACH | 450.00000 900.00] 450.00000 900.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0050 621-02770 3020.000 SYS | 1.10000 3322.00] 1.10000 3322.00]
EROSION CONTROL BLANKET | |
0051 621-06545 1.630 TON | 643.00000 1048.09| 643.00000 1048.09|
FERTILIZER | |
0052 621-06553 629.000 LBS | 3.40000 2138.60] 3.38000 2126.02]
SEED MIXTURE, R | |
0053 621-06565 8.140 TON | 490.00000 3988.60] 490.00000 3988.60]
MULCHING MATERIAL | |
0054 621-06567 14.000 kGAL | 1.00000 14.00] 1.00000 14.00]|
WATER | | |
0055 621-06574 3195.000 SYS | 3.05000 9744.75| 3.05000 9744.75|
|

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
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TABULATION OF BIDS

ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 [ (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 621-06575 813.000 sSYS | 3.05000 2479.65| 3.05000 2479.65|
SODDING, NURSERY | |
0057 622-52436 19.000 EACH | 30.00000 570.00] 30.00000 570.00]
SIGN, DO NOT MOW OR SPRAY | |
0058 628-09402 6.000 MOS | 2500.00000 15000.00] 2000.00000 12000.00]|
FIELD OFFICE, B | |
0059 715-05019 198.000 LFT | 135.00000 26730.00] 81.00000 16038.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0060 715-05361 78.000 LFT | 65.00000 5070.00] 82.50000 6435.00]
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0061 715-08307 30.000 TON | 310.00000 9300.00 | 120.00000 3600.00]
HMA FOR STRUCTURE INSTALLATION, TYPE D | |
0062 715-97692 2.000 EACH | 10500.00000 21000.00] 10000.00000 20000.00]
GRATED BOX END SECTION, I, 4:1, 36 IN. | |
0063 715-98964 4.000 EACH | 7600.00000 30400.00] 9000.00000 36000.00]
GRATED BOX END SECTION, II, 6:1, 17 IN. | |
X 13 IN. | | |
0064 715-98974 2.000 EACH | 14100.00000 28200.00] 13500.00000 27000.00]
GRATED BOX END SECTION, II, 6:1, 36 IN. | |
0065 801-03290 4.000 EACH | 175.00000 700.00] 175.00000 700.00]
CONSTRUCTION SIGN, C | |
0066 801-04308 3.000 EACH | 270.00000 810.00| 270.00000 810.00|
ROAD CLOSURE SIGN ASSEMBLY | |
0067 801-06207 28000.000 LFT | 0.82000 22960.00] 0.82000 22960.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0068 801-06577 50.000 LFT | 4.95000 247.50] 4.95000 247.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 IN. | | |
0069 801-06625 18.000 EACH | 70.00000 1260.00| 70.00000 1260.00 |
DETOUR ROUTE MARKER ASSEMBLY | |
0070 801-06640 30.000 EACH | 120.00000 3600.00] 120.00000 3600.00]
CONSTRUCTION SIGN, A | |
0071 801-06645 15.000 EACH | 50.00000 750.00] 50.00000 750.00]
CONSTRUCTION SIGN, B | |
0072 801-06775 LUMP | 7900.00000 7900.00 | 89000.00000 89000.00]
MAINTAINING TRAFFIC | |
0073 801-07119 96.000 LFT | 11.00000 1056.00]| 11.00000 1056.00]|
|

BARRICADE, III-B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 180 -13
TABULATION OF BIDS
ROUTE 19
CALL ORDER 180 CONTRACT 1ID R -29217-A COUNTIES ELKHART
LETTING DATE 07/16/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 35-1065659 | (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 802-05701 29.000 LFT | 8.35000 242.15] 8.35000 242.15]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-05702 124.000 LFT | 6.60000 818.40] 6.60000 818.40]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0076 802-05704 16.500 LFT | 6.20000 102.30]| 6.20000 102.30]|
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0077 802-05705 165.000 LFT | 5.80000 957.00] 5.80000 957.00]
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0078 802-07060 2.000 EACH | 45.00000 90.00] 45.00000 90.00]
SIGN, SHEET, RELOCATE | |
0079 802-76025 33.000 SFT | 14.70000 485.10| 14.70000 485.10|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0080 802-76035 182.600 SFT | 12.10000 2209.46| 12.10000 2209.46|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0081 805-01815 4.000 EACH | 1700.00000 6800.00] 1700.00000 6800.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0082 805-01842 15.000 EACH | 900.00000 13500.00] 900.00000 13500.00]
HANDHOLE, SIGNAL | |
0083 805-02087 LUMP | 300.00000 300.00] 300.00000 300.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0084 805-04736 1755.000 LFT | 1.25000 2193.75] 1.25000 2193.75]
SIGNAL CABLE, 4C 18GA. | |
0085 805-06592 2205.000 LFT | 10.70000 23593.50] 10.70000 23593.50]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0086 805-78100 1.000 EACH | 7630.00000 7630.00| 10630.00000 10630.00]|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0087 805-78205 8.000 EACH | 625.00000 5000.00] 625.00000 5000.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0088 805-78415 4.000 EACH | 1900.00000 7600.00| 1900.00000 7600.00|
|

SPAN, CATENARY, AND TETHER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
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TABULATION OF BIDS

ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 I (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0089 805-78420 4.000 EACH | 225.00000 900.00] 225.00000 900.00]
DISCONNECT HANGER | |
0090 805-78445 1.000 EACH | 675.00000 675.00] 1675.00000 1675.00 |
SIGNAL SERVICE | |
0091 805-78467 50.000 LFT | 1.80000 90.00] 1.80000 90.00]
SIGNAL CABLE, 3C 8GA. | |
0092 805-78470 2240.000 LFT | 0.12000 268.80] 0.12000 268.80]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0093 805-78485 131.000 LFT | 1.30000 170.30] 1.30000 170.30]
SIGNAL CABLE, 5C 14GA. | |
0094 805-78490 652.000 LFT | 1.40000 912.80| 1.40000 912.80|
SIGNAL CABLE, 7C 14GA. | |
0095 805-78510 2217.000 LFT | 0.90000 1995.30]| 0.90000 1995.30]|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0096 805-78785 6.000 EACH | 600.00000 3600.00] 600.00000 3600.00]
SIGNAL DETECTOR HOUSING | |
0097 805-78795 763.000 LFT | 6.70000 5112.10] 6.70000 5112.10]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0098 805-78925 1.000 EACH | 870.00000 870.00 | 870.00000 870.00 |
CONTROLLER CABINET FOUNDATION, P1 | |
0099 805-79020 LUMP | 1300.00000 1300.00]| 3300.00000 3300.00]
TRAFFIC SIGNAL INSTALLATION | |
0100 805-92504 2.000 EACH | 300.00000 600.00] 300.00000 600.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0101 805-92504 3.000 EACH | 450.00000 1350.00]| 450.00000 1350.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL COUNTING AMPLIFIER FOR LOOPS | |
0102 805-92504 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL COUNTING AND NON-COUNTING | |
AMPLIFIER | |
0103 805-92512 8.000 EACH | 1500.00000 12000.00] 1500.00000 12000.00]
MICROLOOP DETECTOR | |
0104 808-06713 7871.000 LFT | 0.14000 1101.94| 0.14000 1101.94|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0105 808-06714 9122.000 LFT | 0.14000 1277.08]| 0.14000 1277.08]|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0106 808-06716 9920.000 LFT | 0.56000 5555.20] 0.56000 5555.20]
|

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
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TABULATION OF BIDS

ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -29217-A COUNTIES : ELKHART
LETTING DATE : 07/16/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 [ (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0107 808-06723 6.000 EACH | 35.00000 210.00] 35.00000 210.00]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0108 808-06724 4.000 EACH | 50.00000 200.00] 50.00000 200.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY | | |
0109 808-06726 125.000 LFT | 3.15000 393.75] 3.00000 375.00]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
0110 808-75205 7871.000 LFT | 0.28000 2203.88] 0.28000 2203.88]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0111 808-75245 5442.000 LFT | 0.28000 1523.76 | 0.28000 1523.76 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0112 808-75290 193.000 LFT | 4.00000 772.00]| 4.00000 772.00]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | |
0113 808-75297 125.000 LFT | 4.00000 500.00] 4.00000 500.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0114 808-75320 6.000 EACH | 75.00000 450.00] 75.00000 450.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0115 808-75325 4.000 EACH | 95.00000 380.00] 95.00000 380.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0116 808-75996 62.000 EACH | 8.00000 496.00 | 9.00000 558.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0117 808-75998 111.000 EACH | 28.00000 3108.00] 28.00000 3108.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0118 808-92027 1840.000 LFT | 1.15000 2116.00] 1.15000 2116.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
SECTION TOTALS | S 1,613,376.60] S 1,623,965.62] S
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 1,613,376.60]| $ 1,623,965.62| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 190 -1

VENDOR RANKING

CALL ORDER : 190 CONTRACT ID : R -30584-A COUNTIES : TIPPECANOCE
LETTING DATE : 07/16/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0200770
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1212938 ATLAS EXCAVATING INC $ 1,016,200.44 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,048,948.29 103.2226%
3 35-1917625 MILESTONE CONTRACTORS LP $ 1,060,082.36 104.3182%
4 35-1817530 PIONEER ASSOCIATES INC $ 1,073,109.96 105.6002%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 190 -2
TABULATION OF BIDS
ROUTE : 1003
CALL ORDER : 190 CONTRACT ID : R -30584-A COUNTIES : TIPPECANOCE
LETTING DATE : 07/16/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1212938 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
|ATLAS EXCAVATING INC |[RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 15420.00000 15420.00]| 16000.00000 16000.00]| 25000.00000 25000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 50000.00000 50000.00] 94756.53000 94756 .53 | 53000.00000 53000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 15000.00000 15000.00] 7250.00000 7250.00 | 30000.00000 30000.00
CLEARING RIGHT OF WAY | |
0009 202-02279 972.000 LFT | 4.00000 3888.00] 4.00000 3888.00] 10.00000 9720.00
CURB AND GUTTER, REMOVE | |
0010 202-52710 700.000 SYS | 3.00000 2100.00] 3.00000 2100.00] 22.00000 15400.00
SIDEWALK, CONCRETE, REMOVE | |
0011 202-93047 8.000 EACH | 50.00000 400.00] 50.00000 400.00] 980.00000 7840.00
MANHOLE, REMOVE | |
0012 202-96133 814.000 LFT | 3.00000 2442.00] 3.00000 2442.00] 7.00000 5698.00
PIPE, REMOVE | |
0013 203-02000 2797.000 CYS | 30.00000 83910.00| 20.00000 55940.00] 35.00000 97895.00
EXCAVATION, COMMON | |
0014 205-03371 5.000 CYS | 150.00000 750.00 | 150.00000 750.00 | 100.00000 500.00
SEDIMENT, REMOVE | |
0015 205-06932 60.000 LFT | 15.00000 900.00] 15.35000 921.00] 16.00000 960.00
TEMPORARY CHECK DAM, STRAW BALES | |
0017 207-08267 412.000 SYS | 15.00000 6180.00] 15.00000 6180.00] 20.50000 8446.00
SUBGRADE TREATMENT, TYPE IIIA | |
0018 207-08268 5230.000 sSYS | 17.00000 88910.00] 17.00000 88910.00] 15.50000 81065.00
SUBGRADE TREATMENT, TYPE IV | |
0019 211-09264 415.000 CYS | 45.00000 18675.00]| 45.00000 18675.00]| 44.00000 18260.00
|

STRUCTURE BACKFILL, TYPE 1 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 190 -3
TABULATION OF BIDS
ROUTE : 1003
CALL ORDER : 190 CONTRACT 1ID R -30584-A COUNTIES : TIPPECANOE
LETTING DATE 07/16/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
1 ) 35-1212938 I ( 35-0918397 I ( ) 35-1917625

LINE NO / ITEM CODE / ALT

TLAS EXCAVATING INC

|RIETH RILEY CONSTRUCTION

|[MILESTONE CONTRACTORS LP

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 306-08043 276.000 SYS | 10.00000 2760.00] 15.47000 4269.72| 15.00000 4140.00
MILLING, TRANSITION | |
0021 401-07407 1885.000 TON | 98.75000 186143.75]| 103.36000 194833.60]| 74.00000 139490.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0022 402-07433 347.000 TON | 114.23000 39637.81| 119.57000 41490.79| 114.00000 39558.00
HMA SURFACE, TYPE B | |
0023 402-07438 556.000 TON | 103.75000 57685.00 | 108.60000 60381.60] 83.00000 46148.00
HMA INTERMEDIATE, TYPE B | |
0024 402-07453 82.000 TON | 261.85000 21471.70] 274.08000 22474.56| 98.00000 8036.00
HMA FOR TEMPORARY PAVEMENT | |
0025 406-05520 1.900 TON | 510.46000 969.87| 534.30000 1015.17] 635.00000 1206.50
ASPHALT FOR TACK COAT | |
0026 604-07896 6.000 SYS | 231.41000 1388.46| 242.22000 1453.32]| 220.00000 1320.00
CURB RAMP, CONCRETE, B | |
0027 604-07901 43.000 SYS | 187.88000 8078.84| 196.65000 8455.95| 175.00000 7525.00
CURB RAMP, CONCRETE, G | |
0028 604-07902 16.400 SYS | 208.10000 3412.84] 217.81000 3572.08] 255.00000 4182.00
CURB RAMP, CONCRETE, H | |
0029 604-91531 618.000 sSYS | 41.51000 25653.18] 43.45000 26852.10] 52.00000 32136.00
SIDEWALK, CONCRETE, 4 IN. | |
0030 605-06140 972.000 LFT | 21.15000 20557.80] 22.14000 21520.08] 18.00000 17496.00
CURB AND GUTTER, CONCRETE | |
0031 605-06145 1156.000 LFT | 18.11000 20935.16| 18.96000 21917.76 | 19.00000 21964.00
CURB AND GUTTER, B, CONCRETE | |
0032 610-07486 7.000 TON | 395.26000 2766.82] 318.40000 2228.80] 220.00000 1540.00
HMA FOR APPROACHES, TYPE A | |
0033 610-08446 318.000 sSYS | 88.68000 28200.24 92.82000 29516.76 | 75.00000 23850.00
PCCP FOR APPROACHES, 6 IN. | |
0034 610-09108 94.000 SYS | 129.10000 12135.40]| 135.13000 12702.22]| 80.00000 7520.00
PCCP FOR APPROACHES, 9 IN. | |
0035 615-06505 2.000 EACH | 900.00000 1800.00| 975.00000 1950.00 | 925.00000 1850.00
MONUMENT, B | |
0036 621-01004 1.000 EACH | 275.00000 275.00] 275.00000 275.00] 300.00000 300.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0037 621-06567 10.000 kGAL | 1.00000 10.00] 1.00000 10.00] 1.00000 10.00
WATER | | |
0038 621-06575 3150.000 SYS | 3.38000 10647.00]| 3.38000 10647.00]| 3.38000 10647.00
|

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 190 -4
TABULATION OF BIDS
ROUTE : 1003
CALL ORDER 190 CONTRACT 1ID R -30584-A COUNTIES TIPPECANOE
LETTING DATE : 07/16/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1212938 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
|ATLAS EXCAVATING INC |[RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 628-09401 10.000 MOS | 2736.45000 27364.50] 2667.55000 26675.50] 2200.00000 22000.00
FIELD OFFICE, A | |
0040 715-05149 501.000 LFT | 65.00000 32565.00] 65.00000 32565.00] 49.00000 24549.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0041 715-05152 193.000 LFT | 76.00000 14668.00| 76.00000 14668.00| 59.00000 11387.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0042 715-05154 1108.000 LFT | 75.00000 83100.00] 75.00000 83100.00] 75.00000 83100.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0043 715-08305 25.000 TON | 200.00000 5000.00] 148.17000 3704.25] 150.00000 3750.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0044 720-44000 5.000 EACH | 500.00000 2500.00] 500.00000 2500.00] 800.00000 4000.00
CASTING, ADJUST TO GRADE | |
0045 720-45025 13.000 EACH | 2200.00000 28600.00] 2200.00000 28600.00] 1600.00000 20800.00
INLET, D6 | | |
0046 720-45410 6.000 EACH | 3200.00000 19200.00] 3200.00000 19200.00] 4100.00000 24600.00
MANHOLE, C4 | |
0047 720-98174 1.000 EACH | 3100.00000 3100.00] 3100.00000 3100.00] 3000.00000 3000.00
INLET, B15 | | |
0048 720-98555 8.000 EACH | 3100.00000 24800.00] 3100.00000 24800.00] 3000.00000 24000.00
INLET, C15 | | |
0049 720-98625 4.000 EACH | 3300.00000 13200.00]| 3300.00000 13200.00]| 5000.00000 20000.00
MANHOLE, C4, DROP | |
0050 801-03290 4.000 EACH | 150.00000 600.00] 200.00000 800.00 | 150.00000 600.00
CONSTRUCTION SIGN, C | |
0051 801-04308 5.000 EACH | 300.00000 1500.00] 510.00000 2550.00] 309.00000 1545.00
ROAD CLOSURE SIGN ASSEMBLY | |
0052 801-06203 1480.000 LFT | 0.65000 962.00 | 0.35000 518.00] 0.67000 991.60
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0053 801-06207 740.000 LFT | 1.25000 925.00] 0.99000 732.60] 1.29000 954.60
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0054 801-06577 24.000 LFT | 10.00000 240.00] 5.50000 132.00]| 10.30000 247.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 IN. | | |
0055 801-06625 18.000 EACH | 85.00000 1530.00]| 90.00000 1620.00]| 87.55000 1575.90
DETOUR ROUTE MARKER ASSEMBLY | |
0056 801-06640 11.000 EACH | 98.00000 1078.00| 175.00000 1925.00| 100.94000 1110.34
CONSTRUCTION SIGN, A | |
0057 801-06645 11.000 EACH | 65.00000 715.00] 60.00000 660.00] 66.95000 736.45
CONSTRUCTION SIGN, B | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 190 -5
TABULATION OF BIDS
ROUTE 1003
CALL ORDER 190 CONTRACT ID : R -30584-A COUNTIES TIPPECANOE
LETTING DATE 07/16/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ) 35-1212938 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
|ATLAS EXCAVATING INC |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 801-06775 LUMP | 8000.00000 8000.00| 8971.90000 8971.90| 76000.00000 76000.00
MAINTAINING TRAFFIC | |
0059 801-07118 80.000 LFT | 9.95000 796.00 | 13.00000 1040.00] 10.25000 820.00
BARRICADE, III-A | |
0060 801-07119 80.000 LFT | 12.25000 980.00] 14.00000 1120.00]| 12.60000 1008.00
BARRICADE, III-B | |
0061 802-05701 50.500 LFT | 9.25000 467.13| 22.00000 1111.00] 9.50000 479.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0062 802-76025 28.750 SFT | 46.00000 1322.50] 32.00000 920.00] 47.40000 1362.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0063 808-06703 60.000 LFT | 0.35000 21.00] 1.00000 60.00] 0.36000 21.60
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0064 808-75245 2034.000 LFT | 0.35000 711.90]| 1.00000 2034.00] 0.36000 732.24
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0065 808-75297 72.000 LFT | 6.00000 432.00] 4.50000 324.00] 6.18000 444.96
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0066 808-75300 270.000 LFT | 1.50000 405.00] 1.50000 405.00] 1.55000 418.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0067 808-95933 85.000 LFT | 3.52000 299.20] 5.00000 425.00 | 3.63000 308.55
CURB PAINTING, YELLOW | |
0068 211-09265 50.000 cCYsS | 100.00000 5000.00] 100.00000 5000.00] 75.00000 3750.00
STRUCTURE BACKFILL, TYPE 2 | |
0069 715-09064 1802.000 LFT | 1.67000 3009.34] 1.50000 2703.00] 1.71000 3081.42
VIDEO INSPECTION FOR PIPE | |
SECTION TOTALS | S 1,016,200.44] S 1,048,948.29] S 1,060,082.36
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,016,200.44| $ 1,048,948.29| $ 1,060,082.36




INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 190 -6
TABULATION OF BIDS
ROUTE 1003
CALL ORDER : 190 CONTRACT 1ID R -30584-A COUNTIES TIPPECANOE
LETTING DATE : 07/16/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 15000.00000 15000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 53500.00000 53500.00]
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 30000.00000 30000.00]
CLEARING RIGHT OF WAY | |
0009 202-02279 972.000 LFT | 12.90000 12538.80]
CURB AND GUTTER, REMOVE | |
0010 202-52710 700.000 SYS | 11.00000 7700.00|
SIDEWALK, CONCRETE, REMOVE | |
0011 202-93047 8.000 EACH | 600.00000 4800.00 |
MANHOLE, REMOVE | |
0012 202-96133 814.000 LFT | 16.00000 13024.00]|
PIPE, REMOVE | |
0013 203-02000 2797.000 CYS | 17.60000 49227.20]
EXCAVATION, COMMON | |
0014 205-03371 5.000 cCYsS | 115.00000 575.00]
SEDIMENT, REMOVE | |
0015 205-06932 60.000 LFT | 15.35000 921.00]|
TEMPORARY CHECK DAM, STRAW BALES | |
0017 207-08267 412.000 SYS | 12.00000 4944.00|
SUBGRADE TREATMENT, TYPE IIIA | |
0018 207-08268 5230.000 SYS | 19.25000 100677.50]
SUBGRADE TREATMENT, TYPE IV | |
0019 211-09264 415.000 CYS | 57.00000 23655.00]
| |

STRUCTURE BACKFILL, TYPE

1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 190 -7
TABULATION OF BIDS
ROUTE : 1003

CALL ORDER : 190 CONTRACT ID : R -30584-A COUNTIES : TIPPECANOE
LETTING DATE : 07/16/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

4 ) 35-1817530

( I( )
PIONEER ASSOCIATES INC I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 306-08043 276.000 SYS | 10.75000 2967.00]
MILLING, TRANSITION | |
0021 401-07407 1885.000 TON | 98.75000 186143.75]|
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0022 402-07433 347.000 TON | 114.23000 39637.81|
HMA SURFACE, TYPE B | |
0023 402-07438 556.000 TON | 103.75000 57685.00 |
HMA INTERMEDIATE, TYPE B | |
0024 402-07453 82.000 TON | 261.85000 21471.70]
HMA FOR TEMPORARY PAVEMENT | |
0025 406-05520 1.900 TON | 510.46000 969.87|
ASPHALT FOR TACK COAT | |
0026 604-07896 6.000 SYS | 250.00000 1500.00]
CURB RAMP, CONCRETE, B | |
0027 604-07901 43.000 SYS | 280.00000 12040.00]
CURB RAMP, CONCRETE, G | |
0028 604-07902 16.400 SYS | 300.00000 4920.00|
CURB RAMP, CONCRETE, H | |
0029 604-91531 618.000 sSYS | 42.00000 25956.00]
SIDEWALK, CONCRETE, 4 IN. | |
0030 605-06140 972.000 LFT | 21.00000 20412.00]
CURB AND GUTTER, CONCRETE | |
0031 605-06145 1156.000 LFT | 21.10000 24391.60]
CURB AND GUTTER, B, CONCRETE | |
0032 610-07486 7.000 TON | 304.19000 2129.33]
HMA FOR APPROACHES, TYPE A | |
0033 610-08446 318.000 sSYS | 65.00000 20670.00]|
PCCP FOR APPROACHES, 6 IN. | |
0034 610-09108 94.000 SYS | 76.60000 7200.40|
PCCP FOR APPROACHES, 9 IN. | |
0035 615-06505 2.000 EACH | 900.00000 1800.00|
MONUMENT, B | |
0036 621-01004 1.000 EACH | 275.00000 275.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0037 621-06567 10.000 kGAL | 1.00000 10.00]
WATER | | |
0038 621-06575 3150.000 SYS | 3.38000 10647.00]|
| |

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 190 -8
TABULATION OF BIDS
ROUTE : 1003

CALL ORDER : 190 CONTRACT ID : R -30584-A COUNTIES : TIPPECANOE
LETTING DATE : 07/16/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

4 ) 35-1817530

( I( )
PIONEER ASSOCIATES INC I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 628-09401 10.000 MOS | 2700.00000 27000.00]
FIELD OFFICE, A | |
0040 715-05149 501.000 LFT | 57.00000 28557.00 |
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0041 715-05152 193.000 LFT | 80.00000 15440.00]|
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0042 715-05154 1108.000 LFT | 92.50000 102490.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0043 715-08305 25.000 TON | 200.00000 5000.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0044 720-44000 5.000 EACH | 200.00000 1000.00|
CASTING, ADJUST TO GRADE | |
0045 720-45025 13.000 EACH | 2825.00000 36725.00]
INLET, D6 | | |
0046 720-45410 6.000 EACH | 3500.00000 21000.00]
MANHOLE, C4 | |
0047 720-98174 1.000 EACH | 3000.00000 3000.00]
INLET, B15 | | |
0048 720-98555 8.000 EACH | 3100.00000 24800.00]
INLET, C15 | | |
0049 720-98625 4.000 EACH | 4000.00000 16000.00]
MANHOLE, C4, DROP | |
0050 801-03290 4.000 EACH | 150.00000 600.00]
CONSTRUCTION SIGN, C | |
0051 801-04308 5.000 EACH | 300.00000 1500.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0052 801-06203 1480.000 LFT | 0.65000 962.00 |
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0053 801-06207 740.000 LFT | 1.25000 925.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0054 801-06577 24.000 LFT | 10.00000 240.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 IN. | | |
0055 801-06625 18.000 EACH | 85.00000 1530.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0056 801-06640 11.000 EACH | 98.00000 1078.00]|
CONSTRUCTION SIGN, A | |
0057 801-06645 11.000 EACH | 65.00000 715.00]
| |

CONSTRUCTION SIGN, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 190 -9
TABULATION OF BIDS
ROUTE 1003
CALL ORDER 190 CONTRACT ID : R -30584-A COUNTIES TIPPECANOE
LETTING DATE 07/16/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 I ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 801-06775 LUMP | 15500.00000 15500.00]
MAINTAINING TRAFFIC | |
0059 801-07118 80.000 LFT | 9.95000 796.00 |
BARRICADE, III-A | |
0060 801-07119 80.000 LFT | 12.25000 980.00]|
BARRICADE, III-B | |
0061 802-05701 50.500 LFT | 26.00000 1313.00]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0062 802-76025 28.750 SFT | 22.00000 632.50]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0063 808-06703 60.000 LFT | 0.35000 21.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0064 808-75245 2034.000 LFT | 0.35000 711.90]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0065 808-75297 72.000 LFT | 6.00000 432.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0066 808-75300 270.000 LFT | 1.50000 405.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0067 808-95933 85.000 LFT | 3.52000 299.20]
CURB PAINTING, YELLOW | |
0068 211-09265 50.000 cCYsS | 60.00000 3000.00]
STRUCTURE BACKFILL, TYPE 2 | |
0069 715-09064 1802.000 LFT | 1.70000 3063.40]
VIDEO INSPECTION FOR PIPE | |
SECTION TOTALS | $ 1,073,109.96| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,073,109.96] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 08/28/08
PAGE : 230 -1

COUNTIES : JASPER

CALL ORDER : 230 CONTRACT ID : RS-29500-A
LETTING DATE : 07/16/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/18/08 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 0500272
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
35-1139301 E & B PAVING INC S 1,292,194.33 100.0000%
35-1917625 MILESTONE CONTRACTORS LP $ 1,526,196.86 118.1089%
$ 1,630,599.60 126.1884%

35-0918397 RIETH RILEY CONSTRUCTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 230 -2
TABULATION OF BIDS
ROUTE : 231
CALL ORDER : 230 CONTRACT ID : RS-29500-A COUNTIES : JASPER
LETTING DATE : 07/16/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC |[MILESTONE CONTRACTORS LP |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 6250.00000 6250.00] 1900.00000 1900.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 60.00000 180.00| 76.00000 228.00] 59.32000 177.96
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 18.000 MOS | 60.00000 1080.00]| 102.00000 1836.00]| 71.18000 1281.24
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 64600.00000 64600.00] 76000.00000 76000.00] 73500.00000 73500.00
MOBILIZATION AND DEMOBILIZATION | |
0011 202-02241 36.000 LFT | 100.00000 3600.00] 7.50000 270.00] 7.50000 270.00
GUARDRAIL, REMOVE | |
0012 203-08607 150.000 LFT | 41.00000 6150.00] 16.00000 2400.00] 25.96000 3894.00
LINEAR GRADING | |
0013 303-07449 3098.000 TON | 6.00000 18588.00]| 17.00000 52666.00] 1.00000 3098.00
COMPACTED AGGREGATE, NO. 73 | |
0014 304-07490 352.000 TON | 190.00000 66880.00] 310.00000 109120.00] 238.75000 84040.00
HMA PATCHING, TYPE B | |
0015 306-08034 93898.000 SYS | 0.54000 50704.92] 1.25000 117372.50] 1.01000 94836.98
MILLING, ASPHALT, 1 1/2 IN. | |
0016 306-08043 210.000 sSYS | 0.10000 21.00]| 2.70000 567.00] 6.29000 1320.90
MILLING, TRANSITION | |
0017 306-08432 5443.000 SYS | 0.10000 544.30] 2.40000 13063.20]| 6.29000 34236.47
|

MILLING, APPROACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 230 -3
TABULATION OF BIDS
ROUTE 231
CALL ORDER 230 CONTRACT 1ID RS-29500-A COUNTIES JASPER
LETTING DATE 07/16/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC |[MILESTONE CONTRACTORS LP |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 401-06264 LUMP | 5000.00000 5000.00] 3700.00000 3700.00] 9132.97000 9132.97
PROFILOGRAPH, HMA | |
0019 401-07339 10329.000 TON | 67.80000 700306.20] 64.00000 661056.00] 85.95000 887777.55
QC/QA-HMA, 2, 64, SURFACE, 12.5 mm | |
0020 406-05520 23.000 TON | 100.00000 2300.00] 575.00000 13225.00]| 415.24000 9550.52
ASPHALT FOR TACK COAT | |
0022 601-02103 16.000 LFT | 350.00000 5600.00] 28.00000 448.00 | 28.00000 448.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0023 601-94689 3.000 EACH | 2800.00000 8400.00| 2925.00000 8775.00| 2925.00000 8775.00
GUARDRAIL END TREATMENT, OS | |
0024 601-97774 1.000 EACH | 1100.00000 1100.00]| 1290.00000 1290.00| 1290.00000 1290.00
GUARDRAIL END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0025 610-07488 449.000 TON | 80.00000 35920.00] 135.00000 60615.00] 185.20000 83154.80
HMA FOR APPROACHES, TYPE C | |
0026 621-01004 1.000 EACH | 450.00000 450.00] 475.00000 475.00] 450.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0027 621-06559 300.000 sSYS | 2.94000 882.00| 3.00000 900.00 | 2.94000 882.00
MULCHED SEEDING, R | |
0028 628-09402 6.000 MOS | 2003.17000 12019.02]| 3100.00000 18600.00]| 4541.68000 27250.08
FIELD OFFICE, B | |
0029 801-03290 4.000 EACH | 160.00000 640.00] 160.00000 640.00] 160.00000 640.00
CONSTRUCTION SIGN, C | |
0030 801-06203 2683.000 LFT | 0.01000 26.83]| 0.10000 268.30] 0.27000 724.41
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0031 801-06207 2683.000 LFT | 1.06000 2843.98| 1.70000 4561.10| 1.50000 4024.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0032 801-06640 10.000 EACH | 107.00000 1070.00] 107.00000 1070.00]| 107.00000 1070.00
CONSTRUCTION SIGN, A | |
0033 801-06775 LUMP | 4800.00000 4800.00| 71500.00000 71500.00]| 1024.00000 1024.00
MAINTAINING TRAFFIC | |
0034 808-06706 35.000 LFT | 15.50000 542.50] 15.50000 542.50] 15.50000 542.50
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | |
IN. | | |
0035 808-06713 53766.000 LFT | 0.10500 5645.43| 0.11000 5914.26]| 0.11000 5914.26
|

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 230 -4
TABULATION OF BIDS
ROUTE : 231
CALL ORDER : 230 CONTRACT ID : RS-29500-A COUNTIES : JASPER
LETTING DATE : 07/16/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC IMILESTONE CONTRACTORS LP |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 808-75240 6620.000 LFT | 0.28000 1853.60] 0.30000 1986.00] 0.28000 1853.60
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0037 808-75245 8785.000 LFT | 0.28000 2459.80] 0.30000 2635.50] 0.28000 2459.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0038 808-75996 439.000 EACH | 5.50000 2414.50] 7.50000 3292.50] 7.50000 3292.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0039 808-75998 439.000 EACH | 17.75000 7792.25]| 16.00000 7024.00| 16.00000 7024.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0040 612-04315 176.000 TON | 1550.00000 272800.00] 1550.00000 272800.00] 1550.00000 272800.00
ASPHALT MATERIAL FOR UNDERSEAL | |
0041 628-09407 6.000 MOS | 329.00000 1974.00| 850.00000 5100.00] 326.26000 1957.56
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 | |
SECTION TOTALS | S 1,292,194.33] S 1,526,196.86] S 1,630,599.60
+ + +
CONTRACT TOTALS | $ 1,292,194.33| $ 1,526,196.86 | $ 1,630,599.60




